SCHEDULE COF PAY | TEMS PAGE 1

CALL ORDER : 185 CONTRACT ID : R-27259-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTION NO 0001 ADDED TRAVEL LANES

1 105 06845 CONSTRUCTI ON ENG NEERI NG LUVP LUWP
2 105-07039 FIELD OFFI CE, B 12. 000 MCS
3 106-03285 FA LED MATER AL 1. 000 DOL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
6 201-52370 CLEAR NG RI GHT OF WAY LUVP LUVP
7 203-02000 EXCAVATI ON,  COMVON 3, 519. 000 n8
8 203-02070 BORRON 15. 000 n8
9 205-06932 TEMPORARY CHECK DAM STRAW BALES 32. 000 m
10 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 8. 000 EACH
11 205-06937 TEMPORARY SI LT FENCE 590. 000 m
12 207-07498 SUBGRADE TREATMENT, TYPE A 12, 721. 000 ne
13 211-07454 STRUCTURE BACKFI LL 4, 278. 000 n8
14 301-07448 COVPACTED AGGREGATE, NO 53, BASE 516. 000 My
15 304- 07491 HVA PATCH NG TYPE C 102. 000 My
16 306-08033 M LLING ASPHALT, 25 mm 2, 187. 000 n2
17 401-06264 PROFI LOGRAPH, HVA LUVP LUWP
18 401-07328 QC/ QA HVA, 3, 70, SURFACE, 9.5 mm 1, 796. 000 My
19 401-07398 QC QAHVA, 3, 70, | NTERVEDI ATE, 19.0 mm 2, 890. 000 My
20 401-07408 QU QM HVA, 3, 64, BASE, 25.0 nm 4, 461. 000 My
21 401-07429 QC QAHVA, 5, 76, | NTERVEDI ATE, OGCL9.0 MM 2, 554. 000 My
22 402- 07452 HVA, TYPE C, WEDGE AND LEVEL 1, 274. 000 My
23 406- 05520 ASPHALT FCR TACK COAT 20. 000 My
24  604-07894 CURB RAVP, CONCRETE, A 60. 000 ne
25  604- 07896 CURB RAMP, CONCRETE, B 56. 000 ne
26 604-07902 CURB RAMP, CONCRETE, H 80. 000 ne
27 604-91531 SI DEWALK, OONCRETE, 100 nm 1, 823. 000 ne
28  605-05524 CENTER CURB, A, HWA 2. 000 m
29  605- 06150 CURB AND GUTTER, C, OCNCRETE 1, 678. 000 m
30 605 06155 CURB AND GUTTER, CONCRETE, MODI FI ED 100. 000 m
31 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 mm 1, 670. 000 ne
32 615 06505 MONUMENT, B 6. 000 EACH
33 615-06527 MONUMENT, SECTI ON CORNER 2. 000 EACH
34 62106567 WATER 351. 000 kL
35 621-06575 SCDDI NG NURSERY 19, 371. 000 ne
36 715-05048 PIPE, TYPE 4, CIRCULAR 150 nm 1, 747. 000 m
37 715-05053 Pl PE, UNDERDRAI N OUTLET, 150 nm 4. 000 m
38 715-05149 PI PE, TYPE 2, O RCULAR 300 rm 740. 000 m
39 715-05151 Pl PE, TYPE 2, O RCULAR 375 mm 199. 000 m
40 715-05152 Pl PE, TYPE 2, O RCULAR 450 mm 58. 000 m
41 715-05154 Pl PE, TYPE 2, O RCULAR 600 nm 110. 000 m
42 715-05156 Pl PE, TYPE 2, O ROULAR 750 mm 660. 000 m
43 715-05168 Pl PE, TYPE 3, O RCULAR, 300 mm 40. 000 m
44 715- 46000 Pl PE END SECTI ON, 300 nm 7. 000 EACH
45 715-46005 Pl PE END SECTI ON, 375 mm 1. 000 EACH
46  715- 46030 Pl PE END SECTI ON, 750 nm 1. 000 EACH
47 718-06531 OUTLET PROTECTCR, 3 1. 000 EACH

48 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 1, 000. 000

3



SCHEDULE COF PAY | TEMS PAGE 2

CALL ORDER : 185 CONTRACT ID : R-27259-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTION NO 0001 ADDED TRAVEL LANES

49 718-52610 AGGREGATE FOR UNDERDRAI NS 396. 000 ng
50 718-99153 GEOTEXTI LES FOR UNDERDRAI N 3,427.000 ng
51 720-04666 CATCH BASI N 1. 000 EACH
52 720-44000 CASTI NG ADJUST TO GRADE 7.000 EACH
53 720-45030 I NLET, E7 1. 000 EACH
54 720-45045 I NLET, J10 8. 000 EACH
55 720-45055 I NLET, MLO 5. 000 EACH
56 720-45250 CATCH BASI N, K10 1. 000 EACH
57 720-45270 PI PE CATCH BASIN, 450 mm 7.000 EACH
58 720-45410 MANHCLE, C4 3. 000 EACH
59 720-95409 MANHOLE, J4, MODI FI ED 1. 000 EACH
60 720-95422 MANHCLE, J4 4.000 EACH
61 720-98555 INLET, C15 2.000 EACH
62 720-98687 CATCH BASIN, MLO 3. 000 EACH
63 720-99417 CATCH BASIN, Ci15 2.000 EACH
64 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 4.000 EACH
65 801-06203 TEMPORARY PAVEMENT MARKING 100 nm 4, 484. 000 m

66 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 nm 447. 000 m
67 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKI NG REMOVABLE, 600 mm 18. 000 m
68 801-06625 DETOUR RQUTE MARKER ASSEMBLY 21. 000 EACH
69 801-06640 CONSTRUCTI ON SIGN, A 4. 000 EACH
70 801-06710 FLASH NG ARROW S| GN 180. 000 DAY
71 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
72 801-07119 BARRI CADE, I|11-B 32. 000 m

73 805-01815 S| GNAL SUPPCRT FOUNDATI ON, 915nm X 3.7 m 4.000 EACH
74 805-01842 HANDHOLE, S| GNAL 4. 000 EACH
75 805-01844 CONDUI T, STEEL, GALVANI ZED, 50 mm UNDERGROUND 200. 000 m

76 805-02152 PEDESTRI AN S| GNAL HEAD W TH | NTERNATI ONAL SYMBOLS, 450nm 8. 000 EACH
77 805-02457 LOCP DETECTOR, QUADRAPQOLE, 1800 mm X 6100 mm 16. 000 EACH
78 805-78109 CONTRCLLER AND CABI NET, SECONDARY, MENU DRI VEN, 8 PHASE 1. 000 EACH
79 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, AMBER, GREEN 2. 000 EACH
80 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED, AMBER, GREEN, 6. 000 EACH
81 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
82 805-78420 DI SCONNECT HANGER 4.000 EACH
83 805-78445 SI GNAL SERVI CE 1. 000 EACH
84 805-78467 SI GNAL CABLE, 3C 8CGA 25. 000 m

85 805-78485 SI GNAL CABLE, 5C 14GA 246. 000 m

86 805-78490 SI GNAL CABLE, 7C 14CGA. 287. 000 m

87 805-78500 SI GNAL CABLE, 11C 14GA 172. 000 m

88 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 451. 000 m

89 805-78785 SI GNAL DETECTOR HOUSI NG 8. 000 EACH
90 805-78925 CONTRCLLER CABI NET FOUNDATI ON, P1 1. 000 EACH
91 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 3. 000 EACH
92 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 1. 000 EACH
93 805-96121 PEDESTRI AN PUSH BUTTON AND SI GN 8. 000 EACH
94 805-96261 FI BER OPTI C CABLE, AERI AL 890. 000 m

95 808-06701 LI NE, THERMOPLASTI C, BRCKEN, WH TE, 100nm 362. 000 m

96 808-06703 LINE, THERMOPLASTIC, SOLID, WH TE, 100mm 684. 000 m



SCHEDULE COF PAY | TEMS PAGE 3

CALL ORDER : 185 CONTRACT ID : R-27259-B
LETTI NG DATE :

SECTION NO 0001 ADDED TRAVEL LANES

97 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 100mm 3, 343. 000 m
98 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LINE, 600 mm 45. 000 m
99 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 150 mm 160. 000 m
100 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 6. 000 EACH

101 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD (ONLY) 6. 000 EACH



SCHEDULE CF PAY | TEMS PAGE 4

CALL ORDER : 195 CONTRACT ID : R-27517-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 STREETSCAPE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 6. 000 MOS
3 106-03285 FAI LED MATERI AL 1. 000 (BON
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 202-01000 STRUCTURES AND OBSTRUCTI ONS, REMOVE LuUwP LUWMP
7 202-01502 LI GHT STANDARD, REMOVE 11. 000 EACH
8 202-02240 PAVEMENT REMOVAL 200. 000 SYS
9 202-02278 CURB, CONCRETE, REMOVE 1, 643. 000 LFT
10 202-02772 CASTI NG REMOVE 3. 000 EACH
11 202-03875 CONCRETE STEPS, REMOVE 1. 000 EACH
12 202-52710 S| DEWALK, CONCRETE, REMOVE 2,048. 000 SYS
13 202-74035 SI G\, REMOVE 11. 000 EACH
14 210-04181 Bl CYCLE RACK 2.000 EACH
15 210-06793 CANCPY 1. 000 EACH
16 210-08329 FLUSH 25. 000 LFT
17 211-02050 B BCRROW 3. 000 CyS
18 301-07448 COVPACTED AGGREGATE, NO 53, BASE 85. 000 TON
19 303-04489 COVPACTED CRUSHED AGGREGATE, 8 11. 000 TON
20 303-07662 STONE 141. 000 TON
21 402-07432 HVA SURFACE, TYPE A 51. 000 TON
22 402-07435 HVA | NTERVEDI ATE, TYPE A 77.000 TON
23 604-04740 PAVERS 758. 000 SFT
24 604-04740 PAVERS 192. 000 SFT
25 604-06070 S| DEWALK, CONCRETE 1, 786. 000 SYS
26 604-44251 STEPS, CONCRETE 1. 000 CYS
27 604-90256 S| DEWALK, CONCRETE, 6 I N 275. 000 SYS
28 605-03647 CURB, GRANI TE 163. 000 LFT
29 605-06090 CURB, | NTEGRAL, CONCRETE 1, 455. 000 LFT
30 611-03671 TRASH RECEPTACLE 4. 000 EACH
31 622-03948 PLANTER 25. 000 EACH
32 622-04648 TREE GRATE 8. 000 EACH
33 622-05651 PLANT, DECI DUOUS TREE, SINGLE STEM OVER 2.5 TO 3.5 IN 8. 000 EACH
34 715-04629 PI PE 1. 000 EACH
35 715-90714 PIPE, PVC, 12 IN 29. 000 LFT
36 715-91361 PIPE, PVC, 6 IN 100. 000 LFT
37 720-01894 CASTING FURNI SH AND ADJUST TO GRADE 3. 000 EACH
38 720-44000 CASTI NG ADJUST TO GRADE 25. 000 EACH
39 720-44010 CASTING 1, FURNI SH AND ADJUST TO GRADE 2.000 EACH
40 720-91051 INLET, A 2.000 EACH
41 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
42 805-01829 SIGN, | NSTALL 22.000 EACH
43 807-02823 LI GHT POLE, WOOD, RELOCATE 3. 000 EACH
44 807-03738 LI GHT POLE ASSEMBLY, STREET 20. 000 EACH
45 807-03738 LI GHT POLE ASSEMBLY, STREET 4.000 EACH

46 808-02066 TRANSVERSE MARKI NGS, THERMOPLASTI C, SOLI D WHI TE CROSSHATCH 620. 000 LFT



SCHEDULE COF PAY | TEMS PAGE 5

CALL ORDER : 209 CONTRACT ID : R-27711-B
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 I NTERSECTI ON | MPROVEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 8. 000 MOS

3 106-03285 FAI LED NVATERI AL 1. 000 DAL

4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL

5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP

6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

7 202-01404 LI QU DS AND SLUDGE, REMOVE AND DI SPCSE 757. 000 L

8 202-01405 CONTAM NATED SO L, REMOVE AND DI SPCSE 200. 000 n8

9 202-02240 PAVEMENT REMOVAL 110. 000 ng
10 202-02278 CURB, CONCRETE, REMOVE 880. 000 m
11 202-05544 REGULATED MATERI ALS, DI SPCSE, C 757.000 L
12 202- 05549 REGULATED MATERI ALS, REMOVE, C 757.000 L
13 202-05554 REGULATED MATERI ALS, TRANSPORT, C 757. 000 L
14 202-07602 TESTI NG FOR WASTE, B 4. 000 EACH
15 202-07603 TESTI NG FOR WASTE, C 4. 000 EACH
16 202-52710 S| DEWALK, CONCRETE, REMOVE 820. 000 ng
17 202-78515 TRAFFI C SI GNAL EQUI PMENT, REMOVE LUWP LUWP
18 203-02000 EXCAVATI QN, COVWON 950. 000 ng
19 205-02224 TEMPORARY ERCSI ON AND SEDI MENT CONTROL, PERI METER PROTECTI ON 222.000 m
20 205-02236 TEMPORARY ERCSI ON AND SEDI MENT CONTROL, DROP | NLET 28. 000 EACH
21 207-07500 SUBGRADE TREATMENT, TYPE C 1, 590. 000 ng
22 211-07454 STRUCTURE BACKFI LL 960. 000 ng
23 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 614. 000 My
24 304-07491 HVA PATCHING TYPE C 90. 000 My
25 306-08036 M LLING ASPHALT, 50 mm 8, 257. 000 ng
26 306-08043 M LLI NG TRANSI TI ON 731. 000 ng
27 401-07334 QT QA HVA, 3, 76, SURFACE, 9.5 mMm 928. 000 My
28 401-07403 QC QA HVA, 3, 76, | NTERMEDI ATE, 19.0 mm 978. 000 My
29 401-07408 QT QA HVA, 3, 64, BASE, 25.0 nmm 945. 000 My
30 406-05520 ASPHALT FOR TACK CQOAT 2.000 My
31 601-95434 HANDRAI L, STEEL PIPE, 37.5 mm 37.000 m
32 604-07896 CURB RAMP, CONCRETE, B 40. 000 ng
33 604-07897 CURB RAMP, CONCRETE, C 19. 000 ng
34 604-07900 CURB RAMP, CONCRETE, F 55. 000 ng
35 604-07901 CURB RAVP. CONCRETE, G 86. 000 ng
36 604-07902 CURB RAMP, CONCRETE, H 110. 000 n2
37 604-91531 S| DEWALK, CONCRETE, 100 mm 1, 085. 000 ng
38 605-06140 CURB AND GUTTER, CONCRETE 840. 000 m
39 610-07486 HVA FOR APPROACHES, TYPE A 524. 000 My
40 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 mm 871. 000 ng
41 615-06490 R GHT OF WAY MARKER 30. 000 EACH
42 615-06505 MONUMENT, B 7.000 EACH
43 621-06570 TOP SA L 220. 000 n8
44 621-06575 SCDDI NG, NURSERY 1, 405. 000 ng
45 714-04802 CONCRETE MCDULAR BLOCK WALL 46. 000 ng
46 715-02187 WATER VALVE BOX, ADJUST 11. 000 EACH
47 715-05024 PIPE, TYPE 2, CRCULAR 900 mm 6. 000 m
48 715-05146 PIPE, TYPE 2, O RCULAR 150 mm 9. 000 m



SCHEDULE COF PAY | TEMS PAGE 6

CALL ORDER : 209 CONTRACT ID : R-27711-B
LETTI NG DATE :

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 I NTERSECTI ON | MPROVEMENT
49 715-05148 PIPE, TYPE 2, CIRCULAR 250 nm 3. 000 m
50 715-05149 PIPE, TYPE 2, CRCULAR 300 mm 426. 000 m
51 715-05151 PIPE, TYPE 2, O RCULAR 375 nm 31. 000 m
52 715-05152 PIPE, TYPE 2, CRCULAR 450 mm 278. 000 m
53 715-08250 PI' PE, DUCTILE I RON, 300 nm 37.000 m
54 720-03757 MANHOLE, C15 17. 000 EACH
55 720-44000 CASTING ADJUST TO GRADE 13. 000 EACH
56 720-45270 PI PE CATCH BASI N, 450 mm 1. 000 EACH
57 720-45410 MANHOLE, C4 4. 000 EACH
58 720-92884 MANHOLE, K4, MODI Fl ED 1. 000 EACH
59 720-93409 INLET, B15, MDD FI ED 2.000 EACH
60 720-93411 I NLET, C15, MXDI FI ED 1. 000 EACH
61 720-94612 MANHOLE, K4 1. 000 EACH
62 720-98174 I NLET, B15 6. 000 EACH
63 720-98555 INLET, C15 1. 000 EACH
64 731-93946 WALL ERECTI ON 46. 000 ne
65 731-93947 LEVELI NG PAD, CONCRETE 37. 000 m
66 732-04837 PLUG 2. 000 EACH
67 732-07653 COARSE AGGREGATE, NO. 8 7.000 My
68 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 2, 820. 000 m
69 801-06625 DETOUR RQUTE MARKER ASSEMBLY 4. 000 EACH
70 801-06640 CONSTRUCTI ON SIGN, A 31. 000 EACH
71 801-06645 CONSTRUCTION SIGN, B 14.000 EACH
72 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
73 801-07119 BARRI CADE, I|11-B 65. 000 m
74 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 49. 000 m
75 802-05705 SI GN POST, SQUARE, 2, UNREI NFORCED ANCHCR BASE 72.000 m
76 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 22.000 n
77 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 mm TH CKNESS 12. 000 ng
78 805-01815 SI GNAL SUPPCRT FOUNDATION, 915nm X 3.7 m 4. 000 EACH
79 805-01842 HANDHOLE, SI GNAL 7.000 EACH
80 805-02087 TRANSPORTATI ON OF SALVAGEABLE SI GNAL EQUI PMVENT LuUwP LUWP
81 805-06592 CONDUI T, STEEL, GALVAN ZED, 50mm 225. 000 m
82 805-78106 CONTRCLLER AND CABI NET, MASTER, MENU DRI VEN, 8 PHASE 1. 000 EACH
83 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, AMBER, GREEN 8. 000 EACH
84 805-78355 PEDESTRI AN S| GNAL HEAD, 305 mm 8. 000 EACH
85 805-78370 PEDESTRI AN PUSH BUTTON 4.000 EACH
86 805-78415 SPAN, CATENARY, AND TETHER 4. 000 EACH
87 805-78420 DI SCONNECT HANGER 4.000 EACH
88 805-78445 SI GNAL SERVI CE 1. 000 EACH
89 805-78467 SI GNAL CABLE, 3C 8GA 30. 000 m
90 805-78470 SI GNAL CABLE, ROADWAY LOOP, 1C 14GA 1, 320. 000 m
91 805-78485 SI GNAL CABLE, 5C 14GA 530. 000 m
92 805-78490 SI GNAL CABLE, 7C 14GA 180. 000 m
93 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 820. 000 m
94 805-78785 SI GNAL DETECTOR HOUSI NG 8. 000 EACH
95 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 460. 000 m
96 805-78925 CONTRCLLER CABI NET FOUNDATI QN, P1 1. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 7

CALL ORDER : 209 CONTRACT ID : R-27711-B
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 I NTERSECTI ON | MPROVEMENT
97 805-81032 SI GNAL STRAIN POLE, STEEL, 9.2m 4. 000 EACH
98 805-96014 SAW CUT, FULL DEPTH 620. 000 m
99 808-06703 LINE, THERMOPLASTIC, SOLID, WHI TE, 100nm 150. 000 m
100 808-06716 LI NE, REMOVE 1, 203. 000 m
101 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOWN 100mm 1, 253. 000 m
102 808-75278 TRANSVERSE MARKI NGS, THERMOPLASTI C, SCLID, YELLOW 85. 000 m
103 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LINE, 600 nm 64. 000 m
104 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LI NE, 150 nm 331. 000 m
105 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMCPLASTI C, LANE | NDI CATI ON 13. 000 EACH
106 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (O\LY) 5. 000 EACH
107 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 54. 000 EACH
108 808-75998 SNOAPLOMABLE RAI SED PAVEMENT MARKER 54. 000 EACH

109 808-92027 LI NE, THERMOPLASTIC, SOLID, YELLOW 200mm 520. 000 m



SCHEDULE OF PAY | TEMS PAGE 8

CALL ORDER @ 221 CONTRACT ID : R -27833-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 SVALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 5. 000 MOS
3 106-03285 FAI LED NATER AL 1. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-51330 PRESENT STRUCTURE, REMOVE LuUWP LUWP
8 202-96133 PI PE, REMOVE 40. 000 LFT
9 203-02000 EXCAVATI ON, COWON 1, 360. 000 CYs
10 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 32. 000 TON
11 205-06936 TEMPCRARY SEDI MENT TRAP 88. 000 TON
12 207-08265 SUBGRADE TREATMENT, TYPE I A 1, 320. 000 SYS
13 211-07454 STRUCTURE BACKFI LL 233. 000 CYs
14 213-08058 FLOMBLE BACKFI LL 266. 000 CYs
15 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 1, 185. 000 TON
16 306-08042 M LLING SCARI FI CATI ON PRCFI LE 2, 530. 000 SYS
17 402-07432 HVA SURFACE, TYPE A 149. 000 TON
18 402-07433 HVA SURFACE, TYPE B 144.000 TON
19 402-07435 HVA | NTERMVEDI ATE, TYPE A 213. 000 TON
20 402-07438 HVA | NTERVEDI ATE, TYPE B 17. 000 TON
21 402-07441 HVA BASE, TYPE B 72.000 TON
22 405-05518 ASPHALT FOR PRI ME COAT 991. 000 SYS
23 406-05521 ASPHALT FOR TACK COAT 3, 729. 000 SYS
24 601-06854 GUARDRAI L, W BEAM NESTED 2.000 EACH
25 601-07023 ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 2.000 EACH
26 601-94689 GUARDRAI L END TREATMENT, ©S 4. 000 EACH
27 601-97774 GUARDRAI L END TREATMENT, 05, SPARE PARTS PACKAGE 1.000 EACH
28 601-99105 GQUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 300. 000 LFT
29 615-06490 R GHT OF WAY MARKER 8. 000 EACH
30 615-06505 MONUMVENT, B 2.000 EACH
31 616-02320 GEOTEXTI LES 652. 000 SYS
32 616-05688 Rl PRAP, CLASS 1 529. 000 TON
33 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 3. 000 EACH
34 621-02363 MULCHED SEEDI NG T, CONVENTI ONAL M X 5, 430. 000 SYS
35 621-06548 SEED M XTURE, CV 4. 000 LBS
36 621-06559 MULCHED SEEDI NG R 5, 430. 000 SYS
37 621-06567 WATER 2.000 MG
38 621-06574 SCODDI NG 370. 000 SYS
39 715-05169 PIPE, TYPE 3, G RCULAR 15 IN 38. 000 LFT
40 715-05175 PIPE, TYPE 3, CIRCULAR 30 IN 38. 000 LFT
41 715-46005 PI PE END SECTION, 15 IN 2.000 EACH
42 715-46030 PI PE END SECTIQN, 30 IN. 2.000 EACH
43 723-06660 W NGMLL 69. 000 SYS
44 723-07547 STRUCTURE, PRECAST THREE-SIDED, 168 IN X 132 IN 54. 000 LFT
45 801-01851 TEMPORARY TRAFFI C SI GNAL W TH DETECTORS LuUwP LuUwP
46 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 I N 6, 600. 000 LFT
47 801-06218 TEMPCRARY TRANSVERSE PAVMENT MARKI NG REMOVABLE, 24 | N 24.000 LFT

48 801-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 400. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 9

CALL ORDER @ 221 CONTRACT ID : R -27833-B
LETTI NG DATE :

SECTI ON NO. 0001 SVALL STRUCTURE REPLACEMENT

49 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
50 801-06645 CONSTRUCTION SIGN, B 4. 000 EACH
51 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
52 801-97643 TEMPCRARY BUZZ STRI PS 864. 000 LFT
53 808-06712 LI NE, PAINT, BROKEN, YELLON 4 IN 660. 000 LFT
54 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 1, 300. 000 LFT
55 808-06716 LI NE, REMOVE 1, 960. 000 LFT
56 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 33. 000 EACH

57 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 33. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 10

CALL ORDER : 225 CONTRACT ID : R-27972-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 PI PE LI NI NG

1 105-07038 FIELD CFFICE, A 4.000 MOS
2 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWMP
4 205-06937 TEMPCRARY SI LT FENCE 300. 000 LFT
5 616-06401 RI PRAP, DUMPED 200. 000 TON
6 725-06859 PI PE LI NER, THERMOPLASTIC, 48 IN 113. 000 LFT
7 725-06862 PI PE LI NER, THERMOPLASTI C, AREA 8.9 SFT 88. 000 LFT
8 725-06872 PI PE LI NER, THERMOPLASTIC, 42 IN 56. 000 LFT
9 725-06873 PI PE LI NER, THERMCPLASTIC, 54 IN 50. 000 LFT
10 725-06874 Pl PE LI NER, THERMOPLASTIC, 60 IN 128. 000 LFT
11 725-06875 PI PE LI NER, THERMOPLASTIC, 66 IN. 212. 000 LFT
12 801-06640 CONSTRUCTI ON SIGN, A 8. 000 EACH

13 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
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CALL ORDER : 445 CONTRACT ID : RS 27937-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07039 FIELD CFFICE, B 8. 000 MOS
2 105-07577 CELLULAR SERVI CE 8. 000 MOS
3 106-03285 FAI LED NATER AL 1. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 202-02240 PAVEMENT REMOVAL 55. 000 SYS
7 202-02255 TREE, 18 IN., REMOVE 1. 000 EACH
8 202-02260 TREE, 30 IN., REMOVE 3. 000 EACH
9 202-02264 TREE, 42 IN., REMOVE 1. 000 EACH
10 202-02772 CASTI NG REMOVE 106. 000 EACH
11  202-02772 CASTI NG REMOVE 75. 000 EACH
12 202-02772 CASTING REMOVE 74. 000 EACH
13 202-02772 CASTING REMOVE 208. 000 EACH
14 202-90277 DETECTOR HOUSI NG REMOVE 10. 000 EACH
15 202-91011 TREE, 36 IN., REMOVE 4.000 EACH
16 210-08354 CURB 182. 000 SYS
17 210-08354 CURB 640. 000 SYS
18 213-04324 FLOMBLE FI LL 20. 000 Cys
19 301-07448 COVPACTED AGGREGATE, NO 53, BASE 500. 000 TON
20 304-07491 HVA PATCHING TYPE C 4, 000. 000 TON
21 306-08032 M LLING TRANSI TI ON 23, 000. 000 SYS
22 306-08034 M LLING ASPHALT, 1 1/2 IN 191, 000. 000 SYS
23 306-08037 M LLING ASPHALT, 3 IN 4, 500. 000 SYS
24 401-07337 QT QAHVA, 5, 76, SURFACE, 9.5 mm 16, 550. 000 TON
25 401-07359 QT QA HVA, 5, 64, |NTERMEDI ATE, 9.5 mm 370. 000 TON
26 402-07432 HVA SURFACE, TYPE A 73. 000 TON
27 406- 05520 ASPHALT FCR TACK COAT 58. 000 TON
28 506-06333 PCCP PATCHI NG FULL DEPTH 195. 000 SYS
29 506-06334 PCCP PATCHI NG PARTI AL DEPTH 8. 000 SYS
30 604-06070 SI DEWALK, CONCRETE 300. 000 SYS
31 604-07894 CURB RAWP, CONCRETE, A 215. 000 SYS
32 604-07896 CURB RAMP, CONCRETE, B 339. 000 SYS
33 604-07897 CURB RAWP, CONCRETE, C 85. 000 SYS
34 604-07898 CURB RAMP, CONCRETE, D 610. 000 SYS
35 604-07900 CURB RAWP, CONCRETE, F 500. 000 SYS
36 604-07901 CURB RAWP, CONCRETE, G 40. 000 SYS
37 604-07902 CURB RAWP, CONCRETE, H 120. 000 SYS
38 604-07903 CURB RAMWP, CONCRETE, K 142. 000 SYS
39 605-06120 CURB, CONCRETE 280. 000 LFT
40 610-07486 HVA FOR APPROACHES, TYPE A 1, 460. 000 TON
41 615-06505 MONUMENT, B 3. 000 EACH
42 615-06520 MCONUMENT, RE- ESTABLI SH 5. 000 EACH
43 615-06525 CASTI NG ADJUSTED TO GRADE, MONUMENT 3. 000 EACH
44 621-06574 SCDDI NG 715. 000 SYS
45 622-05649 PLANT, DECI DUCQUS TREE, SINGLE STEM OVER 1.25 TO 2 IN 5. 000 EACH
46 702-90915 CONCRETE, A 15. 000 Cys
47 715-05146 PIPE, TYPE 2, CRCULAR 6 IN 15. 000 LFT

48 720-01894 CASTING FURNI SH AND ADJUST TO GRADE 20. 000 EACH
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CALL ORDER : 445 CONTRACT ID : RS 27937-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

49 720-44000 CASTI NG ADJUST TO GRADE 19. 000 EACH
50 720-44000 CASTI NG ADJUST TO GRADE 15. 000 EACH
51 720-44045 CASTING 8, FURNI SH AND ADJUST TO GRADE 2.000 EACH
52 720-45610 STRUCTURE, CATCH BASI N, RECONSTRUCT 20. 000 LFT
53 801-06203 TEMPCRARY PAVEMENT MARKING 4 I N 10, 500. 000 LFT
54 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN 10, 500. 000 LFT
55 801-06640 CONSTRUCTI ON SIGN, A 88. 000 EACH
56 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
57 802-05704 SI GN PGST, SQUARE, 1, UNREI NFORCED ANCHOR BASE 200. 000 LFT
58 802-91122 SIGN, GROUND MOUNTED, RESET 15. 000 EACH
59 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. 1, 250. 000 LFT
60 805-78785 SI GNAL DETECTOR HQOUSI NG 10. 000 EACH
61 805-78795 SAW CUT FOR ROADVWAY LOCP AND SEALER 600. 000 LFT
62 808-01509 LI NE, PREFCRVED PLASTIC, BROKEN, WHITE, 4 IN, 2 FT. LINE 34. 000 LFT
63 808-03439 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK, WH TE, 24 IN 500. 000 LFT
64 808-06703 LI NE, THERMOPLASTIC, SCQLID, WH TE, 4 IN 1, 200. 000 LFT
65 808-74812 TRANSVERSE MARKI NGS, PREFORMED PLASTIC, SOLID, YELLOW 400. 000 LFT
66 808-75051 LI NE, PREFCRVED PLASTIC, SOLID, WHITE, 4 IN. 14, 000. 000 LFT
67 808-75054 LI NE, PREFCRVED PLASTIC, SOLID, YELLOWN 4 IN. 9, 700. 000 LFT
68 808-75059 LI NE, PREFCRVED PLASTIC, BROKEN, WHITE, 4 IN 18, 400. 000 LFT
69 808-75063 LI NE, PREFORMED PLASTI C, BROKEN, YELLOWN 4 IN. 850. 000 LFT
70 808-75067 TRANSVERSE MARKI NGS, PREFCRVED PLASTI C, STCOP LINE, 24 IN 3, 000. 000 LFT
71 808-75069 TRANSVERSE MARKI NGS, PREFCRMED PLASTI C, CROSSWALK LI NE, 11, 500. 000 LFT
72 808-75071 PAVEMENT MESSAGE MARKI NGS, PREFORVED PLASTI C LANE | NDI CATI ON 28. 000 EACH
73 808-75073 PAVEMENT MESSAGE MARKI NGS PREFCRVED PLASTI C, WORD ONLY 27.000 EACH
74 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 4 IN 2, 100. 000 LFT
75 808-91662 TRANSVERSE MARKI NGS, PREFCRMED PLASTIC, SCLID, WH TE, 475. 000 LFT

76 808-95933 CURB PAI NTI NG YELLOW 2, 500. 000 LFT
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CALL CRDER : 745 CONTRACT ID : M-27994-C
LETTI NG DATE :
I TEM NO. DESCRI PTI ON QUANTI TY UNITS

SECTI ON NO. 0001 HERBI CI DE TREATMENT

1 624-92647 HERBI Cl DE TREATMENT 7,413. 000 ACRE
2 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP






